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Transmittal 1635 Date: March 11, 2016

Change Request 9574

SUBJECT: VIPS Medicare System (VMS), Analysis and Design for Jurisdiction A (JA) and
Jurisdiction B (JB) Durable Medical Equipment (DME) Medicare Administrative Contractors
(MACs) Transitions

I. SUMMARY OF CHANGES: The purpose of this change request (CR) is to provide the VMS Shared
System Maintainer (SSM) with directions for Analysis and Design activities related to JA and JB DME
MAC Transitions.

EFFECTIVE DATE: July 1, 2016
*Unless otherwise specified, the effective date is the date of service.
IMPLEMENTATION DATE: July 5, 2016

Disclaimer for manual changes only: The revision date and transmittal number apply only to red
italicized material. Any other material was previously published and remains unchanged. However, if this
revision contains a table of contents, you will receive the new/revised information only, and not the entire
table of contents.

Il. CHANGES IN MANUAL INSTRUCTIONS: (N/A if manual is not updated)
R=REVISED, N=NEW, D=DELETED-Only One Per Row.

R/N/D CHAPTER /SECTION /SUBSECTION/TITLE
N/A N/A
I11. FUNDING:

For Medicare Administrative Contractors (MACs):

The Medicare Administrative Contractor is hereby advised that this constitutes technical direction as defined
in your contract. CMS does not construe this as a change to the MAC Statement of Work. The contractor is
not obligated to incur costs in excess of the amounts allotted in your contract unless and until specifically
authorized by the Contracting Officer. If the contractor considers anything provided, as described above, to
be outside the current scope of work, the contractor shall withhold performance on the part(s) in question
and immediately notify the Contracting Officer, in writing or by e-mail, and request formal directions
regarding continued performance requirements.

IV. ATTACHMENTS:

One Time Notification



Attachment - One-Time Notification

| Pub. 100-20 | Transmittal: 1635 | Date: March 11, 2016 | Change Request: 9574

SUBJECT: VIPS Medicare System (VMS), Analysis and Design for Jurisdiction A (JA) and
Jurisdiction B (JB) Durable Medical Equipment (DME) Medicare Administrative Contractors
(MACs) Transitions

EFFECTIVE DATE: July 1, 2016

*Unless otherwise specified, the effective date is the date of service.
IMPLEMENTATION DATE: July 5, 2016

I.  GENERAL INFORMATION

A. Background: The Centers for Medicare & Medicaid Services (CMS) requests that the VMS

maintainer, General Dynamics Information Technology (GDIT), support DME MAC transitions within the

Medicare program. CMS has recently awarded two new DME contracts and has determined that new

Workload IDs are required. The purpose of this CR is to provide the VMS SSM with directions for Analysis

and Design activities related to JA and JB DME MAC Transitions.
Please refer to the following CRs for additional information.

CR9546, Implementation of the Award for Jurisdiction A Durable Medical Equipment (DME)

Medicare Administrative Contractor (MAC) Workload - All CMS shared systems, applications and
business owners that currently utilize the workload number 16003 for the outgoing JA DME MAC shall

begin accepting and utilizing workload number 16013 for the incoming JA DME MAC.

CR9526, Implementation of the Award for Jurisdiction B Durable Medical Equipment (DME)

Medicare Administrative Contractor (MAC) Workload - All CMS shared systems, applications and
business owners that currently utilize the workload number 17003 for the outgoing JB DME MAC shall

begin accepting and utilizing workload number 17013 for the incoming JB DME MAC.
B. Policy: Medicare Prescription Drug Improvement and Modernization Act of 2003, Section 911
Il. BUSINESS REQUIREMENTS TABLE

"Shall" denotes a mandatory requirement, and "should” denotes an optional requirement.

Number | Requirement Responsibility
A/B MAC | DME | Shared-System Maintainers | Other
A | B | HHH FISS | MCS | VMS | CWF
MAC
9574.1 | The SSM shall attend up to 60 X

meetings/conference calls
conducted for planning, status
updates, and resolving issues on
all aspects of the project.

9574.2 | The SSM shall document X
questions/ issues from 9574.1 and
place into e-Chimp.

9574.3 The SSM shall perform analysis X
and design activities and respond




Number | Requirement Responsibility
A/B MAC | DME | Shared-System Maintainers | Other
A | B | HHH FISS | MCS | VMS | CWF
MAC
to questions regarding
requirements, issues, and
discussions for all aspects of the
JA and JB DME MAC transitions.
9574.4 The SSM shall perform analysis X
and design activities to support
any letter writing system changes
necessary for the incoming DME
MAC and coordinate all activities
with the third party vendor.
9574.5 | The SSM shall perform analysis X
and design activities to support
the JA and JB close out process
for the outgoing DME MAC:s.
I11.  PROVIDER EDUCATION TABLE
a Requirement Responsibility
A/B DME | CEDI
MAC
MAC
A |B | HHH

None

IV.  SUPPORTING INFORMATION

Section A: Recommendations and supporting information associated with listed requirements:

"Should" denotes a recommendation.

X-Ref Recommendations or other supporting information:

Requirement

Number

CR9546.1 CR9546, Implementation of the Award for Jurisdiction A Durable Medical
Equipment (DME) Medicare Administrative Contractor (MAC) Workload

CR9526.1 CR9526, Implementation of the Award for Jurisdiction B Durable Medical
Equipment (DME) Medicare Administrative Contractor (MAC) Workload

CR9526 & VP1616, Workload Number Changes for DME MAC Transitions

CR9546

Section B: All other recommendations and supporting information: N/A




V. CONTACTS

Pre-Implementation Contact(s): Rose Salloum, 410-786-0190 or Rose.Salloum@cms.hhs.gov , Kay
Curry, 410-786-1801 or Kay.Curry@cms.hhs.gov

Post-Implementation Contact(s): Contact your Contracting Officer's Representative (COR).
VI. FUNDING

Section A: For Medicare Administrative Contractors (MACSs):

The Medicare Administrative Contractor is hereby advised that this constitutes technical direction as defined
in your contract. CMS does not construe this as a change to the MAC Statement of Work. The contractor is
not obligated to incur costs in excess of the amounts allotted in your contract unless and until specifically
authorized by the Contracting Officer. If the contractor considers anything provided, as described above, to
be outside the current scope of work, the contractor shall withhold performance on the part(s) in question
and immediately notify the Contracting Officer, in writing or by e-mail, and request formal directions
regarding continued performance requirements.
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